GARAGE REPAIRS
BRIDGEPORT SUPERIOR COURT
1061 MAIN STREET
BRIDGEPORT, CONNECTICUT
PROJECT: BI-JD - 293A

BID OPENING 1:00 P.M. November 3, 2010

ADDENDUNM NUMBER 1 DATE OF ADDENDUM October 25, 2010

The following clarifications are applicable to drawings and specifications for the project
referenced above.

ltem 1

Question: Are the cars parked in the garage at night? If so, approximately how many?

Answer: Only a few cars would remain over night and would be limited to parking spaces 54-59
and 69-64. ‘

ltem 2

Question: Are there any restrictions with odors or emissions (i.e. generalors, power washers,
demo saws)?

Answer: Temporary electric and water for work in the garage will be provided by the Owner.
See Sections 015113 and 015136. For work inside the garage, the contractor shall be sensitive
to odor and emissions issues during the hours of 6AM o 6PM, Monday through Friday. Proper
ventilation shall be provided by the contractor during occupation hours.

ftern 3

Question: Is the water from washing to be collected and disposed of off-site?

Answer: Yes, unless the contractor can demonstrate it meets all environmental requirements to
be discharged into the storm system. Note: The existing floor trench drains run to an existing
sump located adjacent to the Fan Room. The contractor shall provide a pump to properly
dispose of the water that collects here.

lem 4

Question: Do the noise restricted hours change on the weekend or are they still 6:00AM fo
6:00PM?

Answer: There are city ordinances regarding noise restriction, which the contractor shall
become familiar with and comply with at all times. The courthouse is not in session on
weekends and holidays as noted in Section 011400, ltem F. 6:00AM to 6:00PM applies for
work performed Monday through Friday.

ltem 5

Question: Is there asbestos in the old waterproofing?
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Answer: The original building was constructed in 1975. In 2000, major renovations fook place
on the plaza, which included repairs to the existing waterproofing membrane. We are not aware
of any asbestos issues during the 2000 renovation project. We do not anticipate asbestos in the
existing waterproofing membrane.

ltem 6
Question: We know the employees will have a background check. What is the cost, if any? Is

there some sort of test involved with this process?

Answer: In the Spec there is Document No 2 that requires a fee for all employees on this project
as part of a background check by the Dept of Public Safety [DPS]. Once reviewed by DPS,
Judicial also perform a background check and they require no fee. No testing is issued in either
item.

ltem 7

Question: On drawing $1.1, photograph 3 indicates to remove and replace the existing
drainage/ventilation grate. It does not state “typical”. Can you please confirm if just this grate is
to be replaced or if it the intention to replace all the grates in the entire garage?

Answer: One grate.

ltem 8

Question: On drawing M1.1, there is a note that reads, “General Contractor shall clean alf
existing floor trenches in the garage. Can you please provide some clarification on the extent
and type of cleaning? Since the trenches are not readily accessible except at the grate
locations, is it your intention to have them “jetted” between the grates or just to flush them out as
good as possible from grate to grate?

Answer: At the completion of the work, flush them out as good as possible. This work shail be
performed in the presence of the inspector/Engineer or a representative of the Owner. Water
shall be collected at the sump pump location adjacent to the Fan Room. See ltem 3 for proper
water disposal.

ltem 9

Question: On drawing S2.1, Fairfield Avenue Wall Elevation, column lines 8 & 9.67, it states to
WP 3 sides (Typ.). Can you please confirm the meaning of typical? Does it mean fo do alf the
beams on this elevation from column lines 7 to 14 or does it mean everywhere WP pointsto a
beam location to typically do all three sides? On the same elevation between lines 1 and 7 only
specific beams are noted as WP without the note about 3 sides. Can you confirm if these are
the only beams to be treated on this elevation and if all 3 sides should be addressed?

Answer: The “typical’ refers to 3 sides, and not to all beams between column lines 7 to 14.
Examples: 1) Column iine 3. The “WP” noted indicates that waterplug should be installed along
the bottom of the beam only (one side only). 2) Column line 10. No waterplug is required
around the beam to wall connection, and 3) Column line 8. Waterplug is required around ali
three sides of the beam to wall conhection.

ltem 10

Question: Detail 1 on C3.0 details the perimeter drain system and waterproofing details. Can
you please confirm the hof applied waterproofing section? The specifications in section 071413
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indicate the hot applied system consists of two layers of rubberized asphalt membrane
reinforced with polyester fabric. The detaif referenced above indicates the hot layer as
consisting of one 90 mil layer of hot, 90 mil sheet waterproofing, reinforcing fabric and a second
layer of 90 mil hot.

Answer: Detail 1 on C3.0 is correct.

ltem 11

Question: In Section 011400, item D and 013553 item E of the project specifications vehicle
parking for construction workers is implied as being provided by the Agency. At the pre-bid
conference it was stated that the general contractor and subcontractors would be responsible fo
secure parking for all their employees at their own expense. Can you please confirm this?

Answer: The site is limited, and unless noted herein, the contractor shall make own
arrangements for parking off site. At the location of the trailer, one parking space shall be
provided and maintained for the contractor and two parking space shall be provided and
maintained for the A/E and DPW. Four parking spaces located in the garage are provided for
the contractor for the duration of the Project (spaces 60-63). These spaces are noted as
“staging area.”

liem 12

Question: Can you please provide some additional clarification for the sequencing of the work.
in Section 011400, items H, | and M refer to work above at the plaza and work befow in the
garage. Section 011113, item B.13 also refers fo phasing and sequencing. It makes it sound
as though the work above has fo be performed during the same time as the phase below.
Taken literally, this would mean that the perimeter drain installation would entail two phases on
the north side (including the northwest comer), a center phase on the west side and fwo phases
on the south side (including the southwest corner). Is this the actual intent or could the
perimeter drain be installed separate from the phases below?

Answer. The hatched areas on Drawing S3.1 indicating area of new waterproofing membrane
shall be coordinated and phased with the work below. The perimeter drains and perimeter
waterproofing work can be installed separate from the phases below.

lkem 13

Question: Can you please provide some additional clarification for the sequencing of the work.
The new deck waterproofing areas are down the center of the garage as well as a piece along
the south side. Based on keeping in sync with the phases below, this would mean the center
strip of waterproofing would have to be completed in two phases, one during each of phases 2
and 3. The smaller area to the south would also have to be completed at a different time during
phase 6. Is this a correct understanding? If yes, the work on the plaza becomes much more
cut up and thus more cosltly.

Answer; Yes, this is correct. The work associated with the smaller area to the south would
involve taking about 5 parking spaces {102-106). It would be acceptable to take these parking
spaces af the same time as the phase 3 work.

ltem 14

Question: Can you please provide some additional clarification for the sequencing of the work.
The actual construction period is defined in calendar days, not months of the year. Depending
on the actual start date, the work environment in the garage can be controlled to some degree
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by the use of heaters, shelters, etc. The work on the plaza is weather dependent and freezing
ground and having adequate conditions for installing the waterproofing is a concern. If the
phasing moves in the sequence as described above, the job will have to be performed
sometime in the period between April and November. Can you confirm if this is what you are
anticipating?

Answer: We anticipate construction to begin in the Spring of 2011.

ltem 15

Question: Item "H” in Section 011400 of the specification along with the safety note on drawing
C2.0 refers to the total load above the concrete roof slab shall not exceed 400 psf during the.
course of the work. The drawings indicafe the existing concrete fop of roof slab is at elevation
14.92’ with much of the existing surface improvements at elevation 18 or 19°. Based on the
current overburden on the roof slab, the loading is likely at or in excess of 400 psf over much of
the garage area at the present time. This would imply that for every load we plan to impose, we
need to remove a corresponding amount of the soil over the garage. Is this what you are
intending?

Answer: The contractor shall provide shoring of the existing structure to accommodate all
construction loads located over the garage structure. This shall include pathways for all
equipment fravel,

tem 16

Question: To perform the membrane replacement on the roof of the garage, it would be
preferable to stockpile the materials on each side of the excavation to be installed after the new
waterproofing. If the materials were spread out in a 2' Jift on each side of the replacement area,
it would seem the structure would be overicaded in accordance with your 400 psf statements.
Can you please confirm if this is considered acceptable, or if the material would have to be
removed from the site and then reinstalled after the membrane work is completed?

Answer: |t should be anticipated that some of the existing material will not meet the
specifications of the new material. Material may be stockpiled on site. However, if the
contractor chooses to stockpile material over the existing structure, The contractor will be
required to hire a Professional Engineer registered in the State of Cohnecticut to submit
stamped and signed calculations (for the record) for shoring required to support the anticipated
construction loads.

tem 17

Question: In addition, item "H" in Section 011400 of the specification talks about installing
shoring in the garage as one means of increasing the loading. Can you confirm if shoring is a
realistic option considering that you can't get to phase 3 without traversing across at least one
other phase of construction that would not be running concurrently?

Answer: The contractor shall provide shoring. The contractor shall hire a Professional Engineer
registered in the State of Connecticut to submit stamped and signed calculations (for the record)
for shoring to support the anticipated construction loads.

ltem 18

Question: On drawing C2 in the structure safety note, it indicates in parentheses “on the
protection board layer.” If the maximum load on the protection board layer is 400 psf, then
shoring from underneath will not have any impact on the load on the protection board. Can you
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please re-confirm if the loading on the membrane “protection board” is a critical element not to
be exceeded during the course of the work?

Answer: The loading on the protection board is not the critical element. The critical element is
the loading on the existing structure.

Hem 18

Question: The specifications for the job have irrigation, but, | do not see any on the plans. Isita
design build?

Answer: The existing irrigation system is shown on the Contract Drawings. The existing
irrigation system shall be removed and reset as described in the Contract Documents to perform
the new work.

ltem 20

Question: My company performs hydodemolition of concrete surfaces in preparation for repair,
as well as membrane removal using uffra-high pressure water. Is there any of these fypes of
work involved in the Bridgeport Superior Courthouse's Garage Repair Project (#BI-JD-293A)7
And, if so, what quantity of concrete repair or membrane removal is required?

Answer: This is means and methods to be determined by the contractor bidding the job. See
the Contract Documents for quantities.

All questions must be in writing (not phone or e-mail) and must be forwarded to the consulting
Architect/Engineer (Macchi Engineers, LLC and Fax Number 860.524.5088) with copies sent to
the DPW Project Manager (Ward Ponticelli, RA and Fax Number 860.713.7261).

nee Waiton Associate Fiscal
Ad inistrative Officer
Department of Public Works

ADDENDUM NO. 1 PAGE 5 OF 10 PROJECT BI-JD-293A
601F-01-NOV 04-CLT



Comectiout

s 6005
L2 Bid Phase Meeting
- Attendance Log
Page} of 5“

Bl-JD-293A

Date: _Cctober 6, 2010
Meeting Start Time: 1:00 PM
Meeting Locatlon: _Courthouse 1061 Main St Bridgeport GT
Meeting Purpose: Pre-Bid Meeting
[ Pre-Construction Meeting

hionia:BE0.74 316944
:: 860.306.8508

Tl Security Marag
R B R TR R

IS alaIa IR, HATHOTd G E DOTAR el

‘;-‘;rax.ayzsm@zip; B

CT DPW - 6005 {Rev: C61808) &000 — Bid Phage Forms

ADDENDUM NO. 1 PAGE 6 OF 10 PROJECT BI-JD-293A
601F-01-NOV 04-CLT




Connecticut 6005
Bid Phase Meeting
Attendance Log

Page ng g

Public Works

Bl-JD-293A
Date: Qctober 8, 2010
Meeting Start Time: _1.00 PM
Meeting Location: _Courthouse 1061 Main St Bridgeport CT

’is"msmte ZI
[Pethershie

r) i

Fk'.a....xr ﬁ-vg:

z,:,,»p gl i BRI . :

1

AT .‘_; TRSETY r -y e 7 e i
f/ m’é 2% 5 7 y{ v59 J60 8625662
CT DPW - 6005 (Rev: 061809) 600D ~ Bid Phase Forms
ADDENDUM NO. 1 PAGE 7 OF 10 PROJECT BI-JD-283A

601F-01-NOV 04-CLT



Colmticut 6005
Bid Phase Meeting
Attendance Log

Page &of g

Public Works

BI-JD-263A
Date: October 6, 2010
Meeting Start Time: _1:00 PM
Meeting Location: _Courthouse 1061 Main St Bridgeport 7

Ry E AR i

VIStateizig s

.,‘Ptxorw fins
A5 ?5” & =~

CT DPW ~ 8005 {Rev: 061808) 8000 — Bid Phase Forms

ADDENDUM NO. 1 PAGE 8 OF 10 PROJECT BI-JD-293A
601F-01-NOV 04-CLT




Connecticut

6005
} Bid Phase Meeting
Public Works Attendance Log
Page fof g
B1-JD-203A

Date: October8, 2010
Meeting Start Time: 100 PM

Meoting Location: _ Courthouse 1061 Main St Bridgeport CT

'Inamé? Qf% En

BN L’bw

CERaRIDepArmenE
¢

CChyStatolzip]

oK

gﬁg‘?w&a, ]:;»/ Sy ;fw,s

HG1SEte/2ip

Mawé-

iHapartmel

BTt - : ali R AR b e
!"ﬂ N:) é)g}lﬂﬂ-‘i) - Co C\rm\‘)m‘ljel‘s o

G%Yc\ CT\' QG"\’)[ES

A0 UG 2 UK

CT DPW — 6008 (Rev: 0E1809)

6000 - Bid Phase Forms
ADDENDUM NO. 1 PAGE 9 OF 10 PROJECT BI-JD-283A
S01F-01-NOV 04-CLT




6005

Congecticut
Bid Phase Meeting
Public Works Attendance Log
Page Sof S

Bl-JD-293A
Date: Cclober 6, 2010

Meeting $tart Time: _1:00 PM
Meeting Location: _Courthouse 1061 Main St Bridgeport CT

A

£

[fotie

EtEIZIR

bttty

iz iy

nyiDebatmentids

Ty

CHYISTAte/2I

END OF ADDENDUM NO. 1

8000 — Bid Phase Forms
PROJECT Bi-JD-293A

CT DPW - 6005 (Rev: 061800)

ADDENDUM NO. 1 PAGE 10 OF 10
601F-01-NOV 04-CLT




